#22-65

# Scope of Work New Pole Barn/Pre-Engineered Vehicle Storage Building for Highway Department Marshall County (MC) Lacon, Illinois MMLP #122042 June 23, 2022

### I. Facility Review / Review of Existing Documents

- A. Perform one (1) two-hour site visit to take field measurements, review conditions, and photograph site.
- B. New building to be based upon preliminary designs of Blunier Buildings Sheets 1, 2 &3 dated 4/29/2022 (attached)

## II. Program Development & Scope of Work

The architect will work with the MC to develop a scope of work for the following work areas:

- PROVIDE DESIGNA ND CONSTRUCTION DOCUMENTS FOR A NEW FREE-STANDING POLE BARN/PRE-ENGINEERED BUILDING 80'x196'x16'H.
  - A. MMLP & MC Initial planning and programming meeting with MC representative to establish design intent. Review Blunier Builders preliminary drawings. Make modifications as per MC.
  - B. MMLP to provide International Building Code -IBC 2015 review for allowable building construction type and allowable areas
  - C. MMLP create 100% site and floor plans, with all necessary wall sections details for new building at Highway Department site.
  - D. Review final floor plan with MC. MC and MMLP will create final modifications to floor plan and adjust and sign off on final construction set.

#### III. Construction Documents

- A. Site Plan- New Building on Highway Department existing site
- B. Site Utility Plan Existing and New utilizes to new building
- X. Demolition Plan Existing Buildings to be demolished for new Building
- Δ. Foundation Plan- New Building
- E. Foundation Sections and Details
- Φ. First Floor Plan- New Building
- Γ. First Floor Plan- Large Scale Stair Plans Office/Restroom/Conference Wing
- H. Reflected Ceiling Plan
- I. Exterior Elevations Four exterior elevations
- 8. Building Cross Sections Longitudinal and Cross Section
- K. Detail Sheets Overhead Doors/Office Area
- Λ. Electrical Floor Plan Details/Schedules/Fixtures
- M. Plumbing Floor Plan Details/Schedules/Fixtures
- N. Mechanical Floor Plan Details/Schedules/Fixtures

#### IV. Bidding & Contract Award

- Advertise and Distribute Contract Documents to prospective bidders via MMLP electronic plan room
- D. Conduct Pre-Bid conference at site with MC.
- E. Three week bid period. Architect to issue clarifications (addenda) as necessary
- F. Publicly Open and Read Bids at Marshall County Courthouse. Review proposals and recommend via written letter contract award to Marshall County
- G. Draft and Issue Owner/Contractor Construction Agreement to successful bidder

# V. Construction Administration

- A. MMLP conduct Pre-Construction meeting at job site with CACC and successful selected contractor
- B. Review and recommend for issuance any Request for Proposals/Change Orders/Field Orders
- X. Review all shop drawing and product submittals
- Δ. Execute substantial completion punchlist inspection and issue all final close-out documentation

# VI. Construction Observation

A. 20 weeks project duration anticipated and estimated. Site visits by MMLP to be conducted during construction activity by representatives of MMLP a minimum once every other week.

# VII. Architectural Fee

- E. The fee for the Site Review and Contract Documents services phases (I through III above) of the work shall be: \$26,600
- Φ. The fee for the Bidding and Award phase (IV above) of the work shall be: \$6,000
- Γ. The fee for the Construction Administration and Observation phases (V & VI above) of the work shall be: \$18,100

Signatures-Purchase Order Authorization
Architect/Consultant
Printed Name & Title; David J. Leonatti; Principal-in-Charge
Date: <u>June 22, 2022</u>
Marshall County
Printed Name & Title
Date







